

ADDENDUM No.1

Project: Mission Bay South Block 4E - Phase 1 and Phase 2.
Location: 1144 Third Street (bordered by Mission Rock Street to the North and Chin Basin Street to the south)
Date: 07/15/2026
Bid Due Date: 08/07/2026, at 5:00 PM PST **RFIs Due Day:** 07/23/2026, at 5:00 PM PST

Addendum No. 1 – Updated PH1 50%CD Drawings and Metal Panel Scope of Work Removed from Package III

To All Bidders:

This addendum is issued to notify you regarding the following updated documents uploaded in BuildingConnected:

- 1) The following documents and buyout trades have been updated in BuildingConnected.
 - 26-0701 MBS4E PHASE 1 - 50CD COMPILED R1.
 - Attachment B - MB4E List of Contract Documents.
 - Mission Block 4E - Instructions to Bidders PH1 & PH2 50CD.
 - **After reviewing the contract documents, we have determined the information provided is insufficient to accurately bid on the Metal Panels scope of work associated with Package III. We have excluded this specific scope from the current package, and we will include it as part of the next package. We apologize for any inconvenience this may cause and appreciate your interest in this project.**

We appreciate your understanding and please attach this addendum to the bid package and acknowledge receipt it in the below space provided.

The undersigned has carefully examined the following Addendum **No. 1**:

Contractor's Name & Signature

Company

Date

Failure to acknowledge receipt of Addendum **No.1** may be considered as an irregularity in the proposal.

Any question regarding this Addendum should be directed to Swinerton through BuildingConnected.

Mirna Dardon.

Swinerton Builders.